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BID TAB 1 Company A Company B Company C Company D
Item

Description
Est.

Unit Unit Price Extension Unit Price Extension Unit Price Extension Unit Price ExtensionQty.
20 West Main Street

01-01 Health and Safety Plan 1 Lump 5,000.00 5,000.00 2,090.00 2,090.00 2,749.00 2,749.00 5,000.00 5,000.00

01-02
Mobilization/Demobilization/General 
Conditions 1 Lump 62,000.00 62,000.00 15,000.00 15,000.00 19,824.00 19,824.00 70,000.00 70,000.00

01-03
Temporary, Portable Security Fencing 
Installation Complete 1 Lump 9,000.00 9,000.00 10,000.00 10,000.00 1,200.00 1,200.00 13,000.00 13,000.00

01-04
Removal/Disposal of Regulated Asbestos 
Complete 1 Lump 255,000.00 255,000.00 195,000.00 195,000.00 271,545.00 271,545.00 249,700.00 249,700.00

01-05
Removal/Disposal of Property 
Transformers/Contents and Concrete Pad 1 Lump 4,500.00 4,500.00 1,100.00 1,100.00 14,884.00 14,884.00 5,000.00 5,000.00

01-06 Building Demolition Complete 1 Lump 314,372.25 314,372.25 444,000.00 444,000.00 391,367.00 391,367.00 529,200.00 529,200.00

01-07
Flexible/Rigid Pavement and Railroad Spur 
Demolition Complete (see note) 1 Lump 7,500.00 7,500.00 20,000.00 20,000.00 17,120.00 17,120.00 15,300.00 15,300.00

01-08 Utility Removal and Disposal Complete 1 Lump 5,000.00 5,000.00 3,000.00 3,000.00 7,500.00 7,500.00 12,500.00 12,500.00

01-09

Processing of Building Masonry and 
Concrete Materials (On-Site Borrow 
Material) 10,500 Ton 6.27 65,835.00 7.00 73,500.00 6.00 63,000.00 3.00 31,500.00

01-10 Backfill and Compaction 6,200 Cyd 5.65 35,030.00 7.50 46,500.00 21,700.00 21,700.00 3.00 12,400.00

Total $763,237.25 $810,190.00 $810,889.00 $943,600.00

403 N. Center Street

02-01
Temporary, Portable Security Fencing 
Installation Complete 1 Lump 1,300.00 1,300.00 1,500.00 1,500.00 3,500.00 3,500.00 2,000.00 2,000.00

02-02
Removal/Disposal of Regulated Asbestos 
Complete 1 Lump 4,000.00 4,000.00 3,000.00 3,000.00 3,455.00 3,455.00 3,300.00 3,300.00

02-03 Building Demolition Complete 1 Lump 10,000.00 10,000.00 12,000.00 12,000.00 11,627.00 11,627.00 9,000.00 9,000.00

02-04
Flexible/Rigid Pavement Demolition 
Complete 1 Lump 1,000.00 1,000.00 1,000.00 1,000.00 3,000.00 3,000.00 500.00 500.00

02-05 Utility Removal and Disposal Complete 1 Lump 1,000.00 1,000.00 500.00 500.00 2,000.00 2,000.00 1,800.00 1,800.00

02-06

Processing of Building Masonry and 
Concrete Materials (On-Site Borrow 
Material) 250 Ton 6.27 1,567.50 7.00 1,750.00 6.00 1,500.00 3.00 750.00

02-07 Off-Site Borrow Material 1,020 Cyd 4.40 4,488.00 12.00 12,240.00 7,140.00 7,140.00 4.00 4,080.00
02-08 Backfill and Compaction 1,665 Cyd 5.65 9,407.25 8.00 13,320.00 5,827.00 5,827.00 3.00 4,995.00

                  Total $32,762.75 $45,310.00 $38,049.00 $26,425.00

 BID TAB 2 Company E Company F Company G Company H
Item

y pDescription

Est. Qty

Unit Unit Price Extension Unit Price Extension Unit Price Extension Unit Price Extension
Quantity

Street
01-01 Health and Safety Plan 1 Lump 3,500.00 3,500.00 4,000.00 4,000.00 4,000.00 4,000.00 5,000.00 5,000.00

01-02
Mobilization/Demobilization/General 
Conditions 1 Lump 60,000.00 60,000.00 20,000.00 20,000.00 10,000.00 10,000.00 75,000.00 75,000.00

01-03
Temporary, Portable Security Fencing 
Installation Complete 1 Lump 5,000.00 5,000.00 9,760.00 9,760.00 7,500.00 7,500.00 13,000.00 13,000.00

01-04
Removal/Disposal of Regulated Asbestos 
Complete 1 Lump 233,000.00 233,000.00 252,100.00 252,100.00 266,810.00 266,810.00 250,000.00 250,000.00

01-05

Removal/Disposal of Property 
Transformers/Contents and Concrete Pad 
Complete 1 Lump 7,500.00 7,500.00 12,000.00 12,000.00 10,000.00 10,000.00 12,500.00 12,500.00

01-06 Building Demolition Complete 1 Lump 489,000.00 489,000.00 575,000.00 575,000.00 518,000.00 518,000.00 630,000.00 630,000.00

01-07
Flexible/Rigid Pavement and Railroad Spur 
Demolition Complete (see note) 1 Lump 18,000.00 18,000.00 12,600.00 12,600.00 32,500.00 32,500.00 20,000.00 20,000.00

01-08 Utility Removal and Disposal Complete 1 Lump 7,500.00 7,500.00 5,000.00 5,000.00 8,000.00 8,000.00 25,000.00 25,000.00

01-09

Processing of Building Masonry and 
Concrete Materials (On-Site Borrow 
Material) 10,500 Ton 5.50 57,750.00 5.00 52,500.00 10.00 105,000.00 5.00 52,500.00

01-10 Backfill and Compaction 6,200 Cyd 6.20 38,440.00 3.00 18,600.00 10.00 62,000.00 12.00 74,400.00

Total $919,690.00 $961,560.00 $1,023,810.00 $1,157,400.00
(02) Property: Former Castle Bail Bonds Property 41 N. Center Street

02-01
Temporary, Portable Security Fencing 
Installation Complete 1 Lump 500.00 500.00 1,800.00 1,800.00 2,500.00 2,500.00 3,000.00 3,000.00

02-02
Removal/Disposal of Regulated Asbestos 
Complete 1 Lump 7,500.00 7,500.00 10,000.00 10,000.00 12,600.00 12,600.00 12,500.00 12,500.00

02-03 Building Demolition Complete 1 Lump 21,000.00 21,000.00 12,100.00 12,100.00 15,000.00 15,000.00 30,000.00 30,000.00

02-04
Flexible/Rigid Pavement Demolition 
Complete 1 Lump 1,000.00 1,000.00 810.00 810.00 2,500.00 2,500.00 10,000.00 10,000.00

02-05 Utility Removal and Disposal Complete 1 Lump 2,000.00 2,000.00 2,500.00 2,500.00 4,000.00 4,000.00 10,000.00 10,000.00

02-06

Processing of Building Masonry and 
Concrete Materials (On-Site Borrow 
Material) 250 Ton 5.50 1,375.00 8.00 2,000.00 10.00 2,500.00 5.00 1,250.00

02-07 Off-Site Borrow Material 1,020 Cyd 9.50 9,690.00 5.00 5,100.00 10.00 10,200.00 10.00 10,200.00
02-08 Backfill and Compaction 1,665 Cyd 6.20 10,323.00 3.00 4,995.00 10.00 16,650.00 12.00 19,980.00

Total $53,388.00 $39,305.00 $65,950.00 $96,930.00

 BID TAB 3 Company I
Item

y pDescription

Est

Unit Unit Price ExtensionQty

Street
01-01 Health and Safety Plan 1 Lump 5,000.00 5,000.00

01-02
Mobilization/Demobilization/General 
Conditions 1 Lump 110,000.00 110,000.00

01-03
Temporary, Portable Security Fencing 
Installation Complete 1 Lump 10,000.00 10,000.00

01-04
Removal/Disposal of Regulated Asbestos 
Complete 1 Lump 198,900.00 198,900.00

01-05

Removal/Disposal of Property 
Transformers/Contents and Concrete Pad 
Complete 1 Lump 2,500.00 2,500.00

01-06 Building Demolition Complete 1 Lump 762,700.00 762,700.00

01-07
Flexible/Rigid Pavement and Railroad Spur 
Demolition Complete (see note) 1 Lump 28,900.00 28,900.00

01-08 Utility Removal and Disposal Complete 1 Lump 10,000.00 10,000.00

01-09

Processing of Building Masonry and 
Concrete Materials (On-Site Borrow 
Material) 10,500 Ton 10.00 105,000.00

01-10 Backfill and Compaction 6,200 Cyd 4.00 24,800.00

Total $1,257,800.00
403 N. Center Street

02-01
Temporary, Portable Security Fencing 
Installation Complete 1 Lump 1,400.00 1,400.00

02-02
Removal/Disposal of Regulated Asbestos 
Complete 1 Lump 4,570.00 4,570.00

02-03 Building Demolition Complete 1 Lump 16,350.00 16,350.00

02-04
Flexible/Rigid Pavement Demolition 
Complete 1 Lump 2,000.00 2,000.00

02-05 Utility Removal and Disposal Complete 1 Lump 2,000.00 2,000.00

02-06

Processing of Building Masonry and 
Concrete Materials (On-Site Borrow 
Material) 250 Ton 10.00 2,500.00

02-07 Off-Site Borrow Material 1,020 Cyd 19.00 19,380.00
02-08 Backfill and Compaction 1,665 Cyd 4.00 6,660.00

Total $54,860.00
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